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06.21.2013 RESUBMIT SITE PLAN

08.15.2013 RESUBMIT SITE PLAN

09.18.2013 SUBMIT FINAL SITE PLAN
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APPROVAL
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01.13.2014 WCRC RESUBMITTAL
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COVER SHEET

NA
1

FINAL SITE PLAN
12-07-100-027

VERSA PITTSFIELD
CSPA #12-14

APPROVALS AND PERMITS
NAME SUBMITTAL DATE REVISION DATE(S) APPROVAL DATE

TOWNSHIP ENGINEERING 10/17/2013

TOWNSHIP SESC -
MDEQ  NPDES -

TOWNSHIP SANITARY APPROVAL -
MDEQ SANITARY PERMIT

TOWNSHIP WATERMAIN APPROVAL -

MDEQ WATERMAIN PERMIT

WCRC COMMERCIAL APPROACH PERMIT 06/25/2013

WCRC UTILITY WORK PERMIT 06/25/2013

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

PERMIT NO.

-

-

-

-

-

-

-

-

09/23/2013, 11/20/2013

-

- -

TOWNSHIP UTILITY CONST. PERMIT - - --

YPSILANTI COMMUNITY UTILITIES
AUTHORITY APPROVAL - - - -

DWSD WATERMAIN APPROVAL - - - -

WCWRC SW SYSTEM APPROVAL 06/25/2013 11/20/2013 APPROVAL09/23/2013, 11/12/2013

PARKING CALCULATIONS: SEE SHEET 47-SP1

09/23/2013, 11/20/2013
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DEMOLITION LEGEND:
REMOVE OBJECT

REMOVE UTILITY

ABANDON UTILITY PIPE

CUT AND BULKHEAD UTILITY PIPE

REMOVE EXISTING CURB

REMOVE ASPHALT PAVEMENT

REMOVE CONCRETE SURFACE
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DEMOLITION NOTES:
1.  REFER TO THE GENERAL NOTES FOR ADDITIONAL REQUIREMENTS AND RESPONSIBILITIES.
2. WITH THE EXCEPTION OF AN AMOUNT OF EXCAVATED MATERIALS SUFFICIENT FOR BACKFILLING AND  CONSTRUCTION

OF FILLS AS CALLED FOR ON THE PLANS AND AS INDICATED BELOW, ALL BROKEN CONCRETE,  STONE AND EXCESS
EXCAVATED MATERIALS SHALL BE DISPOSED OF BY THE CONTRACTOR.

3. THE CONTRACTOR WILL BE REQUIRED TO OBTAIN THEIR OWN DISPOSAL GROUND, AND WILL RECEIVE NO ADDITIONAL
COMPENSATION FOR DISPOSING OF ANY OF THE EXCESS MATERIALS.  MATERIALS ACCEPTABLE TO THE ENGINEER MAY
BE DISPOSED OF ON-SITE AT THE CONTRACTORS EXPENSE IN A MANNER APPROVED IN ADVANCE BY THE ENGINEER.

4. THE EDGE OF EXISTING PAVEMENT SHALL BE CLEANED OF EARTH AND OTHER FOREIGN MATERIAL BEFORE ADJACENT
POURS ARE PLACED.

5. EXISTING UTILITIES ON SITE WILL BE CAPPED OR BULK-HEADED AT THE MAIN IN ACCORDANCE WITH PITTSFIELD
CHARTER TWP AND SERVICE PROVIDER STANDARDS.  ALL BULKHEADING AND/OR SEWER PIPE REMOVAL NECESSITATED
BY THE REMOVAL OF DRAINAGE STRUCTURES SHALL BE INCLUDED IN THE STRUCTURE REMOVAL.

6. THE CONTRACTOR SHALL COORDINATE WITH AFFECTED UTILITY COMPANIES FOR THE REMOVAL OR RELOCATION OF
UTILITY AND LIGHT POLES.

7. STREET SIGNS IN THE WAY OF CONSTRUCTION WILL BE REMOVED AND RESET IMMEDIATELY IN A TEMPORARY
LOCATION, AS APPROVED BY THE ENGINEER.

8. THE CONTRACTOR SHALL PROTECT ALL EXISTING SIGNS AND POSTS SCHEDULED TO REMAIN, AS DIRECTED BY THE
ENGINEER.

9. ALL UNDERGROUND UTILITIES NOT INDICATED FOR REMOVAL SHALL BE PROTECTED THROUGHOUT CONSTRUCTION.
10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING ALL PRIVATE PROPERTY (INCLUDING BUILDINGS AND

FOUNDATIONS) THROUGHOUT CONSTRUCTION AND SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AT ALL TIMES.
11. THE REMOVAL OF PAVEMENT, CURBS AND WALKS SHALL INCLUDE ALL REQUIRED SAWCUTTING. CURB REMOVAL IS

INCIDENTAL TO PAVEMENT REMOVAL.

DEMOLITION PLAN
SOUTHWEST

1" = 30'
5

MATCH LINE

(SEE SHEET 7)TREE NOTES:
1.  NO TREES MEET HERITAGE TREE REQUIREMENTS.
2.  ALL TREES ARE IN GOOD CONDITION.
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ABANDON UTILITY PIPE

CUT AND BULKHEAD UTILITY PIPE

REMOVE EXISTING CURB

REMOVE ASPHALT PAVEMENT

REMOVE CONCRETE SURFACE
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DEMOLITION PLAN
NORTHEST

1" = 30'
6

MATCH LINE

(SEE SHEET 7)

TREE NOTES:
1.  NO TREES MEET HERITAGE TREE REQUIREMENTS.
2.  ALL TREES ARE IN GOOD CONDITION.
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TREE NOTES:
1.  NO TREES MEET HERITAGE TREE REQUIREMENTS.
2.  ALL TREES ARE IN GOOD CONDITION.
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SESC PLAN
PHASE 1

1" = 40'
8

SCALE: 1"=

0 80 1204020

40'

PITTSFIELD TOWNSHIP SESC NOTES:
1. THE CONTRACTOR SHALL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL MEASURES AS SHOWN ON THE SESC PLANS AT

ALL TIMES DURING CONSTRUCTION ON THIS PROJECT.  ANY MODIFICATIONS OR ADDITIONS TO THE SOIL EROSION CONTROL
MEASURES DUE TO CONSTRUCTION OR CHANGED CONDITIONS, SHALL BE COMPLIED WITH AS REQUIRED OR DIRECTED BY THE
OWNER, PROJECT ENGINEER, OR PITTSFIELD CHARTER TOWNSHIP.

2. ALL SOIL EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE PERMIT REQUIREMENTS OF PITTSFIELD
CHARTER TOWNSHIP AND THE LAWS OF THE STATE OF MICHIGAN

3. A NPDES CONSTRUCTION ACTIVITY PERMIT IS REQUIRED FOR ALL SITES GREATER THAN FIVE (5) ACRES.
4. DAILY INSPECTIONS SHALL BE MADE BY THE CONTRACTOR.  PERIODIC INSPECTIONS MAY BE MADE BY THE OWNER / PROJECT

ENGINEER / TOWNSHIP TO DETERMINE THE EFFECTIVENESS OF EROSION AND SEDIMENTATION CONTROL MEASURES.  ANY
NECESSARY CORRECTIONS SHALL BE MADE, WITHOUT DELAY, BY THE ONSITE RESPONSIBLE INDIVIDUAL.

5. EROSION AND SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON THE SITE AND NOT BE ALLOWED TO COLLECT
ON ANY OFF-SITE AREAS OR IN WATERWAYS.

6. ALL MUD / DIRT TRACKED ONTO ROADS FROM THE SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY REMOVED BY THE
CONTRACTOR.

7. RESTORATION OF ALL DISTURBED ARES, INCLUDING PLACEMENT OF TOPSOIL, SEED, FERTILIZER AND MULCH AND / OR SOD SHALL
BE COMPLETED WITHIN FIVE (5) DAYS OF THE COMPLETION OF FINAL GRADE.

8. CONSTRUCTION OPERATIONS SHALL BE SCHEDULED AND PERFORMED SO THAT PREVENTATIVE SOIL EROSION CONTROL MEASURES
ARE IN PLACE PRIOR TO EXCAVATION IN CRITICAL AREAS, AND TEMPORARY STABILIZATION MEASURES ARE IN PLACE IMMEDIATELY
FOLLOWING BACKFILLING OPERATIONS.

9. SPECIAL PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT SITUATIONS THAT PROMOTE
EROSION.

10. PROPER DUST CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF WATER TRUCKS AND / OR CHLORIDE, AS
REQUIRED.

11. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL EROSION CONTROL MEASURES AND REMOVAL
OF SOME UPON AUTHORIZED COMPLETION OF THE PROJECT.  COMPLETION OF THE PROJECT WILL NOT BE AUTHORIZED UNTIL ALL
SITE WORK, HOME BUILDING, ROAD WORK, AND UTILITY CONSTRUCTION IS COMPLETE AND ALL SOILS ARE STABILIZED.

12. THE CONTRACTOR SHALL NOT GRADE IN EXISTING WETLANDS OR CONSERVATION AREAS TO BE PROTECTED.  SILT FENCE SHALL BE
INSTALLED AND MAINTAINED ADJACENT TO EXISTING WETLAND AND CONSERVATION AREAS TO PREVENT GRADING, EROSION, AND
SEDIMENTATION INTO THEM.

13. TREE PROTECTION FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE SITE IS COMPLETE.
14. STEEP SLOPES (STEEPER THAN 1:4) SHALL BE STABILIZED WITH EROSION CONTROL BLANKET.
15. STEEP SLOPES THAT DO NOT TAKE UPON INITIAL SEEDING MUST BE RE-SEEDED AND STABILIZED WITH EROSION CONTROL

BLANKETS.
16. TREE PROTECTION FENCE: STANDARD 48" HIGH SNOW OR CONSTRUCTION FENCE, 6' MAX. SPACING OF STAKES, FENCE LOCATED

OUTSIDE DRIP LINE.
17. WHERE EXCAVATION HAS BEEN THROUGH LAWN AREAS, THE CONTRACTOR SHALL RESTORE THE DISTURBED AREA BY PLACING

TOPSOIL AND SEEDING OR SODDING OVER THE FINAL BACK FILL MATERIAL.

SESC NOTES:
1. ALL EROSION AND SEDIMENT CONTROL WORK SHALL CONFORM TO STANDARDS AND SPECIFICATIONS OF PITTSFIELD CHARTER

TOWNSHIP AND WASHTENAW COUNTY SOIL CONSERVATION DISTRICT.
2. LAND DISTURBING ACTIVITIES SHALL NOT COMMENCE UNTIL APPROVAL TO DO SO HAS BEEN RECEIVED BY GOVERNING AUTHORITIES.
3. THIS PLAN SHALL NOT BE CONSIDERED ALL INCLUSIVE AS THE CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS TO PREVENT

SOIL SEDIMENT FROM LEAVING THE SITE.  ADDITIONAL EROSION AND SEDIMENT CONTROL MEASURES WILL BE INSTALLED IF DEEMED
NECESSARY BY ON SITE INSPECTION.

4. NO LAND CLEARING OR GRADING SHALL BEGIN UNTIL ALL PERIMETER EROSION AND SEDIMENT CONTROL MEASURES HAVE BEEN
INSTALLED AND A FIELD PRECONSTRUCTION MEETING HELP WITH THE SESC INSPECTOR.

5. CONSTRUCTION, INCLUDING INSTALLATION OF PIPE AND ASSOCIATED VALVES AND IN STRUCTURES, BACK FILLING, SURFACE
RESTORATION, IN REMOVAL OF EXCESS EXCAVATED MATERIAL SHALL BE ACCOMPLISHED IN ONE CONTINUOUS OPERATION.

6. PAVEMENT AND/OR VEGETATION SHALL NOT BE STRIPPED FROM AN AREA UNLESS PIPE LAYING OPERATIONS ARE TO COMMENCE IN
THAT AREA WITHIN THE NEXT THREE DAYS.

7. BACKFILLING AND REMOVAL OF EXCESS EXCAVATED MATERIAL SHALL FOLLOW PIPE LAYING BY NO MORE THAN 100'.
8. IF INSTALLATION OF STORM DRAINAGE SYSTEM SHOULD BE INTERRUPTED BY WEATHER OR NIGHTFALL, THE PIPE ENDS SHALL BE

COVERED WITH FILTER FABRIC.
9. TEMPORARY STABILIZATION SHALL BE PROVIDED DURING THE NON-GROWING SEASON FOR ALL AREAS TO BE SEEDED. THIS TIME

PERIOD CONSIDERED TO BE FROM OCTOBER 1 THROUGH APRIL 20.
10. TEMPORARY STABILIZATION SHALL CONSIST OF EITHER SMALL GRAIN STRAW OR GRASS HAY SPREAD AT THE RATE OF 1.5 TO 2 TONS

PER ACRE WHICH SHALL BE ANCHORED IN PLACE TO PREVENT IT FROM BEING BLOWN OR WASHED AWAY.
11. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO PROVIDE PERMANENT STABILIZATION AS SOON AS PRACTICAL.
12. CONTRACTOR SHALL BE RESPONSIBLE TO TAKE WHATEVER MEANS NECESSARY TO ESTABLISH PERMANENT SOIL STABILIZATION.
13. STAGING THE WORK WILL BE DONE BY THE CONTRACTOR AS DIRECTED, AND AS REQUIRED TO INSURE PROGRESSIVE STABILIZATION OF

DISTURBED EARTH.
14. SOIL EROSION CONTROL PRACTICES WILL BE ESTABLISHED IN EARLY STAGES OF CONSTRUCTION BY THE CONTRACTOR. SEDIMENT

CONTROL PRACTICES WILL BE APPLIED AS A PERIMETER DEFENSE AGAINST ANY TRANSPORTING OF DIRT OFF THE SITE.
15. ALL DEWATERING SHALL BE DONE IN A MANNER WHICH WILL NOT CONTRIBUTE TO DEPOSITION OF SEDIMENT IN ROAD DITCHES OR

OPEN WATER.
16. THIS PROJECT SHALL BE CONSTRUCTED IN COMPLIANCE WITH PART 91 OF ACT 451 OF 1994, AS AMENDED THE SOIL EROSION &

SEDIMENT ACT.
17. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION AND MAINTENANCE OF EROSION CONTROL DEVICES AND

PRACTICES.
18. ANY SEDIMENT CONTROL FENCING WHICH BECOMES TORN, RIPPED, FALLEN  OR FAILS TO PREVENT EROSION AS INTENDED, SHALL BE

IMMEDIATELY  REMOVED AND REPLACED WITH NEW EROSION CONTROL FENCING.
19. COMPACT & MAINTAIN 20'x100' MUD MAT FROM ACCESS ROAD.  DRIVE TO BE CONSTRUCTED OF 1"-3" CRUSHED LIMESTONE WITH A

MINIMUM THICKNESS OF 6" ON GEOTEXTILE FABRIC.
20. CONTRACTOR SHALL KEEP DEBRIS AND TRASH CLEANED UP AT ALL TIMES TO PREVENT  CONTAMINATION OF RUNOFF.
21. CONTRACTOR SHALL REMOVE ALL SEDIMENT CONTROLS AFTER FINAL STABILIZATION.
22. IT IS THE CONTRACTOR'S RESPONSIBILITY TO PROVIDE STREET SWEEPING AND DUST CONTROL.

SEQUENCE OF CONSTRUCTION:
A. OBTAIN ALL NECESSARY CITY, COUNTY, AND STATE PERMITS.  THE INSTALLATION OF SILT FENCING OR TREE

PROTECTION FENCING SHALL NOT OCCUR PRIOR TO THE INITIAL CITY PRE-CONSTRUCTION MEETING.  WHEN
NATURAL FEATURES EXIST ON THE SITE, INSPECTION OF STAKING MAY BE REQUIRED PRIOR TO INSTALLATION
OF THE FENCING.

B. CONTRACTOR MUST SUBMIT A NOTICE OF COVERAGE APPLICATION WITH DESIGNATED AGENT SIGNATURE 48
HOURS PRIOR TO COMMENCING WORK.

C. CONSTRUCT TEMPORARY CONSTRUCTION DRIVE AT LOCATION SHOWN AND MAINTAIN DAILY.
D. INSTALL PERIMETER SILT FENCES AND INLET FILTERS ON EXISTING CATCH BASINS.  NO CLEARING OR GRADING

MAY BEGIN UNTIL ALL PERIMETER SEDIMENT CONTROL DEVICES ARE IN PLACE AND FUNCTIONAL.
E. REMOVE DESIGNATED TREES AND DEMOLISH SITE AS SHOWN ON DEMOLITION PLAN.
F. COMMENCE SITE GRADING AND STOCKPILE TOPSOIL IN LOCATION APPROVED BY OWNER AND ENGINEER.
G. DISTURBED AREAS OF THE SITE WHERE CONSTRUCTION ACTIVITIES HAVE CEASED FOR MORE THAN 14 DAYS

SHALL BE TEMPORARILY SEEDED AND WATERED.  FREQUENT WATERING AS NEEDED OF EXCAVATION AND FILL
AREAS SHALL BE DONE TO MINIMIZE WIND EROSION.

H. TRANSITION GRADING ACTIVITIES FROM MASS GRADING TO FINE GRADING.
J. COMMENCE WITH PHASE II.

OWNER: 24TH AVENUE PLACE  L.L.C.

REPRESENTATIVE: STEVE ROBINSON, PRESIDENT

25900 West 11 Mile Road, Suite 250
Southfield, MI 48034
248.352.2454
248.352.0602 - fax

STEVE@VERSACOS.COM

CONTACT FOR ALL EROSION

CONTROL MEASURES

CHECK SILT FENCE

CHECK INLET FILTERS

WEEKLY AND AFTER SIGNIFICANT RAIN EVENT

AS NEEDED - MIN. SWEEPING ONCE A WEEK, MIN.
SCRAPING DAILY

AFTER RAIN EVENT

MAINTENANCE SCHEDULE

SCRAPE & SWEEP PARKING LOTS

SEE SHEET 10 FOR ADDITIONAL SESC NOTES AND SEQUENCE

OF CONSTRUCTION
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SOUTHFIELD, MI 48034
(248) 416-1985

PITTSFIELD TOWNSHIP
WASHTENAW COUNTY

MICHIGAN

04.25.2013 RESUBMIT SITE PLAN

06.21.2013 RESUBMIT SITE PLAN

08.15.2013 RESUBMIT SITE PLAN

09.18.2013 SUBMIT FINAL SITE PLAN

09.23.2013 SUBMIT FOR WCRC AND
WCWRC APPROVAL

10.17.2013 SUBMIT FOR FINAL SITE PLAN
APPROVAL

11.12.2013 SUBMIT TO WCWRC FOR FINAL
APPROVAL

11.21.2013 FINAL SITE PLAN SUBMITTAL

01.13.2014 WCRC RESUBMITTAL

01.27.2014 WCRC RESUBMITTAL

01.31.2014 FINAL SITE PLAN RESUBMITTAL
WITH PHASE LINES

MATCH LINE

(SEE SHEET 8)

SESC PLAN
PHASE 1

1" = 40'
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40'

SESC MAINTENANCE NOTES:
1. DAILY INSPECTIONS SHALL BE MADE BY THE CONTRACTOR FOR EFFECTIVENESS OF EROSION AND SEDIMENTATION

CONTROL MEASURES, AND NECESSARY REPAIRS SHALL BE PERFORMED WITHOUT DELAY.
2. TEMPORARY STABILIZATION SHALL BE REPAIRED WHEN, AND AS OFTEN AS NECESSARY, AS DETERMINED BY THE

CONTRACTOR / ENGINEER / TOWNSHIP.
3. CONTRACTOR SHALL REMOVE TEMPORARY EROSION AND SEDIMENTATION CONTROL MEASURES AS SOON AS

PERMANENT STABILIZATION OF SLOPES, DITCHES AND OTHER CHANGES HAVE BEEN ACCOMPLISHED, AND WHEN
REQUIRED.

4. THROUGHOUT THE CONSTRUCTION PERIOD, ALL MUD/SILT TRACKED ON TO EXISTING COUNTY ROADS AND MEIJER
PARKING LOT FROM THE SITE DUE TO CONSTRUCTION SHALL BE IMMEDIATELY REMOVED BY THE CONTRACTOR.

5. CATCH BASIN INLET FILTERS SHALL BE MAINTAINED CLEAN AT ALL TIMES THROUGHOUT THE CONSTRUCTION PERIOD.  IF
A FILTER HAS HOLES OR IS INUNDATED WITH SEDIMENT, THE FILTER WILL REQUIRE CLEANING OR REPLACEMENT.

6. CONSTRUCTION ACCESS ROAD AND LAYDOWN MUST BE MAINTAINED AS NECESSARY.  REPLENISH CRUSHED
AGGREGATE IF PRESENT LAYER IS FILLED WITH SEDIMENT, POOLING WATER OR HAS RUTS.  A NEW LAYER MAY BE
ADDED IF OLD LAYERS BECOME COMPACTED.

7. IF REPAIR OR REPLACEMENT IS NECESSARY TO SILT FENCE, IT SHALL BE PERFORMED IMMEDIATELY.  THE SILT FENCE
SHOULD BE TRENCHED IN, BACK-FILLED, AND STAPLED OR STAKED ACCORDING TO THE MANUFACTURER'S / TOWNSHIP
SPECIFICATIONS.  MAINTENANCE INCLUDES THE REMOVING OF BUILT-UP SEDIMENT. WHEN THE SEDIMENT
ACCUMULATES TO 1/4 OF THE HEIGHT OF THE FENCE,  CONTRACTOR MAY HAVE TO REMOVE, REPLACE, RETRENCH, OR
RE-BACKFILL THE FENCE IF IT FAILS.  IT WOULD ALSO BE NECESSARY TO RE-INSTALL IF ANY PORTION OF THE FENCING
WAS DAMAGED BY CONSTRUCTION MACHINERY.

8. ANY SEDIMENT CONTROL FENCING WHICH BECOMES TORN, RIPPED, FALLEN OR FAILS TO PREVENT EROSION AS
INTENDED, SHALL BE IMMEDIATELY REMOVED AND REPLACED WITH NEW EROSION CONTROL FENCING.

9. SEEDING OR RE-SEEDING MAY BE REQUIRED IMMEDIATELY TO AREAS WHICH HAVE BEEN DAMAGED BY RUNOFF.
10. ANY MULCH MAT OR SOIL STABILIZATION MEASURES WHICH ARE DISTURBED DUE TO CONSTRUCTION, HEAVY RAIN

EVENTS, ETC.  SHALL BE RESTORED IMMEDIATELY TO PREVENT FURTHER EROSION.
11. ALL PRETREATMENT STRUCTURES SHALL BE INSPECTED WEEKLY FOR SEDIMENT ACCUMULATION UNTIL SITE IS

STABILIZED AND CLEAN AS REQUIRED.

SEQUENCE OF CONSTRUCTION:
A. CONSTRUCT SANITARY SEWER.
B. INSTALL WATERMAIN AND STORM DRAINAGE SYSTEM.  PLACE INLET FILTERS ON NEW STORM INLETS.
C. INSTALL INLET/OUTLET PROTECTION AT THE LOCATIONS OF ALL GRATE INLETS, CURB INLETS, AND AT THE ENDS

OF ALL EXPOSED STORM SEWER PIPES.
D. INSTALL ALL FRANCHISED UTILITIES (PHONE, GAS, AND ELECTRIC).  IT IS THE CONTRACTOR'S RESPONSIBILITY TO

GRADE AND STABILIZE DISTURBANCES DUE TO THE INSTALLATION OF PUBLIC UTILITIES.
E. FINALIZE PAVEMENT SUBGRADE PREPARATION.  CONSTRUCT ALL CURB AND GUTTER. INLET PROTECTION MAY

BE REMOVED TEMPORARILY FOR THIS CONSTRUCTION.
F. REMOVE INLET PROTECTION AROUND INLETS AND MANHOLES NO MORE THAN 48 HOURS PRIOR TO PLACING

STABILIZED BASE COURSE.
G. DISTURBED AREAS OF THE SITE WHERE CONSTRUCTION ACTIVITIES HAVE CEASED FOR MORE THAN 14 DAYS

SHALL BE TEMPORARILY SEEDED AND WATERED.  FREQUENT WATERING AS NEEDED OF EXCAVATION AND FILL
AREAS SHALL BE DONE TO MINIMIZE WIND EROSION.

H. REMOVE TEMPORARY CONSTRUCTION EXITS ONLY PRIOR TO PAVEMENT CONSTRUCTION IN THESE AREAS
(THESE AREAS ARE TO BE PAVED LAST).

I. INSTALL PAVEMENT COMPLETELY, REPAIR OR REPLACE INLET FILTERS AS REQUIRED.
J. CARRY OUT FINAL GRADING, SEEDING AND PLANTING
K. REMOVE SILT FENCING AND INLET FILTERS AFTER ALL PAVING IS COMPLETE AND EXPOSED SURFACES ARE

STABILIZED.

OWNER: 24TH AVENUE PLACE  L.L.C.

REPRESENTATIVE: STEVE ROBINSON, PRESIDENT

25900 West 11 Mile Road, Suite 250
Southfield, MI 48034
248.352.2454
248.352.0602 - fax

STEVE@VERSACOS.COM

CONTACT FOR ALL EROSION

CONTROL MEASURES

CHECK SILT FENCE

CHECK INLET FILTERS

WEEKLY AND AFTER SIGNIFICANT RAIN EVENT

AS NEEDED - MIN. SWEEPING ONCE A WEEK, MIN.
SCRAPING DAILY

AFTER RAIN EVENT

MAINTENANCE SCHEDULE

SCRAPE & SWEEP PARKING LOTS

PITTSFIELD TOWNSHIP SEEDING / SODDING NOTES:
1. SEED OR SOD IN ACCORDANCE WITH PROJECT SPECIFICATIONS.
2. ALL AREAS OF DISTURBED EARTH THAT ARE NOT TO BE PAVED OR SODDED SHALL HAVE 4 INCHES OF TOPSOIL, SEED,

FERTILIZER AND MULCH.
3. IMMEDIATELY AFTER SEEDING, MULCH ALL SEEDED AREA WITH UNWEATHERED SMALL GRAIN STRAW (PREFERABLY

WHEAT) OR HAY SPREAD.  SPREAD UNIFORMLY AT THE RATE OF 1-1/2 TO 2 TONS OR 100 POUNDS (2-3 BALES) PER 1,000
SQUARE FEET.  THIS MULCH SHOULD BE ANCHORED WITH A DISC-TYPE MULCH-ANCHORING TOOL.

4. ANY DISTURBED AREA NOT PAVED, SEED AND MULCHED, SODDED OR BUILT UPON ON OR AFTER NOVEMBER 15TH, IS
TO BE MULCHED IN THE MANNER AS SPECIFIED ABOVE, IN ORDER TO PROVIDE SOIL EROSION PROTECTION DURING THE
WINTER AND EARLY SPRING.

5. ALL EROSION AND SEDIMENTATION CONTROL PREVENTION PROCURES AND STRUCTURES ARE TO COMPLY WITH THE
STANDARDS AND SPECIFICATION FOR SOIL EROSION AND SEDIMENTATION CONTROL OF THE WASHTENAW COUNTY
SOIL CONSERVATION DISTRICT.

PITTSFIELD TOWNSHIP CATCH BASIN / MAHNOLE
PROTECTION NOTES:
1. PROTECT STORM SEWER CATCH BASINS WITH THE FOLLOWING PRODUCT OR APPROVED EQUAL:

a. REGULAR FLOW SILTSACK (FOR AREAS OF LOW TO MODERATE PRECIPITATION AND RUN-OFF)
b. HI-FLOW SILTSACK (FOR AREAS OF MODERATE TO HEAVY PRECIPITATION AND RUN-OFF)
c. OIL-ABSORBANT SILTSACK (FOR AREAS WHERE THERE IS A CONCERN FOR OIL RUN-OFF OR SPILLS)

PITTSFIELD TOWNSHIP SEEDING / SODDING NOTES:
1. DURING CONSTRUCTION, ALL ROADS SHALL BE PROTECTED FROM UNVEGETATED AREAS WASHING ONTO ROAD

SURFACES BY PLACEMENT OF SILT FENCE BEHIND CURB OR A 10-FOOT WIDE STRAW MULCH BANK BEHIND THE CURB OR
OTHER APPROVED METHOD AND / OR AS SHOWN ON THE PLANS.

2. DURING CONSTRUCTION OF ANY PORTION OF THE PROJECT, ROADS SHALL BE MAINTAINED FREE OF DIRT, SILT, AND
CONSTRUCTION DEBRIS.

CHECK PRETREATMENT STRUCTURES WEEKLY AND AFTER SIGNIFICANT RAIN EVENT

PHASE LINE
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ANN ARBOR-SALIN
E ROAD

OAK VALLEY DRIVE

WATERS ROAD

LOHR ROAD

BRECKLAND DR.

BRECKLA
ND CT.

BENT TRAIL DR.

BENT TRAIL CT

BU
RN

HA
M 

RD
.

WEATHERSTONE DR

WEATHERSTONE DR.

COBURN DR

LONG MEADOW TRAIL DR.

OAKFIELD DR.

12-07-100-027
MEIJER

3145 ANN ARBOR-SALINE ROAD
ANN ARBOR, MI 48108
ZONING: FORM BASED

LAND USE: RETAIL

12-07-100-012
WATERS PLACE SHOPPING

3100 LOHR
ANN ARBOR, MI 48108
ZONING: FORM BASED

LAND USE: RETAIL

12-07-115-011
JOE'S CRAB SHACK

3020 LOHR
ANN ARBOR, MI 48108
ZONING: FORM BASED

LAND USE: RETAIL

12-07-115-001
MEIJER GAS
3000 LOHR

ANN ARBOR, MI
48108

ZONING: FORM
BASED

LAND USE: RETAIL

OAK MEADOWS
CONDOMINIUM
ZONING: PUD

LAND USE: RESIDENTIAL

WEATHERSTONE
CONDOMINIUM
ZONING: PUD

LAND USE: RESIDENTIAL

12-07-275-001
OAK VALLEY CENTRE

3059 ANN ARBOR-SALINE ROAD
ANN ARBOR, MI 48103
ZONING: FORM BASED

LAND USE: RETAIL

12-07-200-021
BRUCE & STEPHANIE BENZ

3240 ANN ARBOR-SALINE ROAD
ANN ARBOR, MI 48108
ZONING: FORM BASED

LAND USE: RESIDENTIAL

OAK VALLEY CENTRE
2655 OAK VALLEY DR
ANN ARBOR, MI 48108
ZONING: FORM BASED

LAND USE: RETAIL

12-07-100-026
PITTSFIELD TWP

ZONING: FORM BASED
LAND USE: TWP

WEATHERSTONE
CONDOMINIUM
ZONING: PUD

LAND USE: RESIDENTIAL

12-07-100-027
MEIJER

3145 ANN ARBOR-SALINE ROAD
ANN ARBOR, MI 48108
ZONING: FORM BASED

LAND USE: RETAIL

VERSA PITTSFIELD
PROPOSED PARCEL SPLIT

ZONING: FORM BASED
PROPOSED USE: RETAIL / RESTAURANT
FINAL TENANT LINEUP UNDETERMINED

PHASE 1

PHASE 2
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01.13.2014 WCRC RESUBMITTAL

01.27.2014 WCRC RESUBMITTAL
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WITH PHASE LINES

OVERALL
EASEMENT &
UTILITY PLAN

13
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40'

NOTES:
1. NEW FRANCHISED UTILITY LOCATIONS WILL BE SHOWN ON THE AS-BUILT PLANS.  IF LOCATIONS ARE

KNOW PRIOR TO CONSTRUCTION, UTILITY ROUTING WILL BE ADDED TO THE CONSTRUCTION PLANS.
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(248) 416-1985

PITTSFIELD TOWNSHIP
WASHTENAW COUNTY

MICHIGAN

04.25.2013 RESUBMIT SITE PLAN

06.21.2013 RESUBMIT SITE PLAN

08.15.2013 RESUBMIT SITE PLAN

09.18.2013 SUBMIT FINAL SITE PLAN

09.23.2013 SUBMIT FOR WCRC AND
WCWRC APPROVAL

10.17.2013 SUBMIT FOR FINAL SITE PLAN
APPROVAL

11.12.2013 SUBMIT TO WCWRC FOR FINAL
APPROVAL

11.21.2013 FINAL SITE PLAN SUBMITTAL

01.13.2014 WCRC RESUBMITTAL

01.27.2014 WCRC RESUBMITTAL

01.31.2014 FINAL SITE PLAN RESUBMITTAL
WITH PHASE LINES
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PAVING NOTES:
1. THE PAVING CONTRACTOR SHALL BE REQUIRED TO COORDINATE THE INSTALLATION OF GAS, ELECTRIC,

PHONE, CABLE, SPRINKLERS, ETC. IN SUCH A MANNER THAT WILL FACILITATE THEIR PROPER INSTALLATION
PRIOR TO PLACING THE PAVEMENT MATERIALS. ENSURE THAT ALL REQUIRED PIPES, CONDUITS, CABLES
AND SLEEVES ARE PROPERLY PLACED AND THAT THE TRENCHES ARE PROPERLY BACKFILLED AND
COMPACTED.

2. BUTT JOINTS SHALL BE PLACED AT ALL LOCATIONS WHERE AN EXISTING ASPHALT PAVEMENT SURFACE IS
BEING DISTURBED BY REMOVALS AND/OR THE INSTALLATION OF NEW ASPHALT PAVEMENT.

3. ALL PAVEMENT AREAS SHOULD BE CLEARED AND GRUBBED BY REMOVING SURFACE VEGETATION, TOPSOIL,
DEBRIS AND OTHER DELETERIOUS MATERIALS.

4. THE PLACEMENT OF THE FINAL ASPHALT LIFT SHALL BE DELAYED UNTIL THE MAJORITY OF THE
CONSTRUCTION ACTIVITIES HAVE BEEN COMPLETED, OR AS APPROVED BY THE OWNER.  A BOND COAT OF
SS-1H EMULSION SHALL BE APPLIED (AT A RATE OF 0.10 GALLONS/S.Y.D.) BETWEEN THE LEVELING AND
WEARING COURSE WHEN 48 HOURS HAVE ELAPSED BETWEEN PLACEMENTS.

5. THE FINAL SUB-GRADE SHALL BE THOROUGHLY PROOF-ROLLED UNDER THE OBSERVATION OF THE SOILS
ENGINEER.

6. PROPOSED AGGREGATE BASE SHALL EXTEND A MINIMUM OF 1 FOOT BEYOND THE PAVEMENT EDGE/BACK
OF CURB.

7. BARRIER FREE SIGNAGE SHALL BE PLACED IN FRONT OF EVERY DESIGNATED BARRIER FREE STALL. THE
CONTRACTOR SHALL COORDINATE STANDARD AND VAN ACCESSIBILITY SIGNAGE AS INDICATED ON THE
PLANS.

8. ALL BARRIER FREE RAMPS TO BE A.D.A. COMPLIANT.
9. GENERAL GRADING REQUIREMENTS ARE AS FOLLOWS:

A. FINISH GRADE AT EXISTING BUILDING SHALL MATCH BRICK LEDGES, DOORWAYS OR BASEMENT
WINDOWS

B. MAINTAIN POSITIVE DRAINAGE AWAY FROM ALL BUILDING: 5% FOR FIRST 10' THEN 2% AFTER
C. SIDEWALK CROSS SLOPE SHALL BE A MAXIMUM OF 2%
D. PAVEMENT SLOPES (1.0% MINIMUM, 4.0% MAXIMUM) UNIFORMLY BETWEEN FINISH GRADE ON PLANS
E. LAWN AREAS 2% MINIMUM TO 25% (BERMS) MAXIMUM

10. REFER TO ARCHITECTURAL PLANS TO COORDINATE ALL:
A. WATER SUPPLY, METERING, SPRINKLER AND FDC PIPING, DESIGN AND COORDINATION
B. BUILDING SEWER, BUILDING DRAIN DESIGN AND CONNECTIONS TO CLEAN OUTS AND ROOF

CONNECTORS
C. GAS, ELECTRIC AND COMMUNICATION SERVICES AND LIGHTING DETAILS AND COORDINATION.
D. ALL BUILDING ACCESS WALKS AND ENTRY DETAILS, INCLUDING SUPPORTED SLABS
E. ALL WORK TO CONSTRUCT THE BUILDING AND ALL ITEMS CONNECTED TO IT

11. PRIOR TO THE PLACEMENT OF ANY BASE ASPHALT OR LEVELING COURSE, THE CURBS SHALL BE PARTIALLY
BACKFILLED AND THE SUB-GRADE SHALL BE PROOF-ROLLED UNDER THE SUPERVISION OF THE SOILS
ENGINEER.

12. ALL SIDEWALK AND PATHWAYS IN ANY PUBLIC R.O.W. SHALL BE INSPECTED BY THE AGENCY WITH
JURISDICTION.

13. DIMENSION ARE TO FACE OF CURB.

SITE / PAVING
PLAN

SOUTHWEST

16
1" = 30'

MATCH LINE

(SEE SHEET 18)

TRAFFIC SIGNING:
ITEM MMUTCD CODE DESCRIPTION SIZE QUANTITY

R1-1 STOP 24x24 1

NO PARKING 12x18 2

FIRE LANE

R7-8 HANDICAP PARKING ONLY 12x18 7

(SEE DETAIL SHEET 34)

R7-8A VAN ACCESSIBLE 12x6 5

(SEE DETAIL SHEET 34)
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12.14.2012

VERSA DEVELOPMENT

VERSA PITTSFIELD

12.14.2012

18270.00

SUBMIT SITE PLAN

25900 W. 11 MILE ROAD
SUITE 250

SOUTHFIELD, MI 48034
(248) 416-1985

PITTSFIELD TOWNSHIP
WASHTENAW COUNTY

MICHIGAN

04.25.2013 RESUBMIT SITE PLAN

06.21.2013 RESUBMIT SITE PLAN

08.15.2013 RESUBMIT SITE PLAN

09.18.2013 SUBMIT FINAL SITE PLAN

09.23.2013 SUBMIT FOR WCRC AND
WCWRC APPROVAL

10.17.2013 SUBMIT FOR FINAL SITE PLAN
APPROVAL

11.12.2013 SUBMIT TO WCWRC FOR FINAL
APPROVAL

11.21.2013 FINAL SITE PLAN SUBMITTAL

01.13.2014 WCRC RESUBMITTAL

01.27.2014 WCRC RESUBMITTAL

01.31.2014 FINAL SITE PLAN RESUBMITTAL
WITH PHASE LINES
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SITE / PAVING
PLAN

NORTHEAST

1" = 30'
17

MATCH LINE

(SEE SHEET 18)

TRAFFIC SIGNING:
ITEM MMUTCD CODE DESCRIPTION SIZE QUANTITY

R1-1 STOP 24x24 2

NO PARKING 12x18 2

FIRE LANE

R7-8 HANDICAP PARKING ONLY 12x18 8

(SEE DETAIL SHEET 34)

R7-8A VAN ACCESSIBLE 12x6 4

(SEE DETAIL SHEET 34)
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VERSA DEVELOPMENT

VERSA PITTSFIELD

12.14.2012

18270.00

SUBMIT SITE PLAN

25900 W. 11 MILE ROAD
SUITE 250

SOUTHFIELD, MI 48034
(248) 416-1985

PITTSFIELD TOWNSHIP
WASHTENAW COUNTY

MICHIGAN

04.25.2013 RESUBMIT SITE PLAN

06.21.2013 RESUBMIT SITE PLAN

08.15.2013 RESUBMIT SITE PLAN

09.18.2013 SUBMIT FINAL SITE PLAN

09.23.2013 SUBMIT FOR WCRC AND
WCWRC APPROVAL

10.17.2013 SUBMIT FOR FINAL SITE PLAN
APPROVAL

11.12.2013 SUBMIT TO WCWRC FOR FINAL
APPROVAL

11.21.2013 FINAL SITE PLAN SUBMITTAL

01.13.2014 WCRC RESUBMITTAL

01.27.2014 WCRC RESUBMITTAL

01.31.2014 FINAL SITE PLAN RESUBMITTAL
WITH PHASE LINES

SITE / PAVING
PLAN - MEIJER
PARKING LOT

1" = 30'
18

MATCH LINE

(SEE SHEET 17)

MATCH LINE

(SEE SHEET 16)
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12.14.2012

VERSA DEVELOPMENT

VERSA PITTSFIELD

12.14.2012

18270.00

SUBMIT SITE PLAN

25900 W. 11 MILE ROAD
SUITE 250

SOUTHFIELD, MI 48034
(248) 416-1985

PITTSFIELD TOWNSHIP
WASHTENAW COUNTY

MICHIGAN

04.25.2013 RESUBMIT SITE PLAN

06.21.2013 RESUBMIT SITE PLAN

08.15.2013 RESUBMIT SITE PLAN

09.18.2013 SUBMIT FINAL SITE PLAN

09.23.2013 SUBMIT FOR WCRC AND
WCWRC APPROVAL

10.17.2013 SUBMIT FOR FINAL SITE PLAN
APPROVAL

11.12.2013 SUBMIT TO WCWRC FOR FINAL
APPROVAL

11.21.2013 FINAL SITE PLAN SUBMITTAL

01.13.2014 WCRC RESUBMITTAL

01.27.2014 WCRC RESUBMITTAL

01.31.2014 FINAL SITE PLAN RESUBMITTAL
WITH PHASE LINES
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GRADING NOTES:
1. REFER TO THE GENERAL NOTES FOR ADDITIONAL REQUIREMENTS AND RESPONSIBILITIES.
2. THE FINAL SUB-GRADE SHALL BE THOROUGHLY PROOF-ROLLED UNDER THE OBSERVATION OF THE

SOILS ENGINEER.
3. ALL TRENCHES WITHIN A ONE ON ONE SLOPE OF PAVEMENT SHALL BE BACKFILLED WITH SAND (MDOT

CLASS II MINIMUM) AND MECHANICALLY COMPACTED IN NOT MORE THAN 9" LAYER TO 95% MAXIMUM
DRY DENSITY PER MODIFIED PROCTER COMPACTION TEST ASTM D-1557.

4. NO FROZEN MATERIAL SHALL BE PERMITTED AS BACKFILL UNDER ANY ROADWAY, DRIVEWAY OR
PARKING AREA.

5. PRIOR TO THE START OF ANY FILLING, THE CONTRACTOR SHALL REMOVE ALL TOPSOIL AND ALL
OTHER UNACCEPTABLE SOIL FROM THE FILL AREAS, AND PROPERLY BACKFILL WITH ACCEPTABLE
SOIL.

6. ALL BARRIER FREE RAMPS TO BE A.D.A. COMPLIANT.
7. GENERAL GRADING REQUIREMENTS ARE AS FOLLOWS:

A. FINISH GRADE AT EXISTING BUILDING SHALL MATCH BRICK LEDGES, DOORWAYS OR BASEMENT
WINDOWS

B. MAINTAIN POSITIVE DRAINAGE AWAY FROM ALL BUILDING: 5% WITHIN THE FIRST 10' AND 2% AFTER.
C. SIDEWALK CROSS SLOPE SHALL BE NO MORE THAN 2%.
D. PAVEMENT SLOPES (1.0% MINIMUM, 4.0% MAXIMUM) UNIFORMLY BETWEEN FINISH GRADE ON

PLANS
E. LAWN AREAS ± 2% MINIMUM TO 25% (BERMS) MAXIMUM

8. GRADES ARE NOTED AS FOLLOWS: TC - TOP OF CURB, TP - TOP OF PAVEMENT, TW - TOP OF WALK.
9. REFER TO ARCHITECTURAL PLANS TO COORDINATE ALL:

A. WATER SUPPLY, METERING, SPRINKLER AND FDC PIPING, DESIGN AND COORDINATION
B. BUILDING SEWER, BUILDING DRAIN DESIGN AND CONNECTIONS TO CLEAN OUTS AND ROOF

CONNECTORS
C. GAS, ELECTRIC AND COMMUNICATION SERVICES AND LIGHTING DETAILS AND COORDINATION.
D. ALL BUILDING ACCESS WALKS AND ENTRY DETAILS, INCLUDING SUPPORTED SLABS
E. ALL WORK TO CONSTRUCT THE BUILDING AND ALL ITEMS CONNECTED TO IT

10. PRIOR TO THE PLACEMENT OF ANY BASE ASPHALT OR LEVELING COURSE, THE CURBS SHALL BE
PARTIALLY BACKFILLED AND THE SUB-GRADE SHALL BE PROOF-ROLLED UNDER THE SUPERVISION OF
THE SOILS ENGINEER.

11. ALL SIDEWALK AND PATHWAYS IN ANY PUBLIC R.O.W. SHALL BE INSPECTED BY THE AGENCY WITH
JURISDICTION.

GRADING PLAN
SOUTHWEST

1" = 30'
19

MATCH LINE

(SEE SHEET 21)
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12.14.2012

VERSA DEVELOPMENT

VERSA PITTSFIELD

12.14.2012

18270.00

SUBMIT SITE PLAN

25900 W. 11 MILE ROAD
SUITE 250

SOUTHFIELD, MI 48034
(248) 416-1985

PITTSFIELD TOWNSHIP
WASHTENAW COUNTY

MICHIGAN

04.25.2013 RESUBMIT SITE PLAN

06.21.2013 RESUBMIT SITE PLAN

08.15.2013 RESUBMIT SITE PLAN

09.18.2013 SUBMIT FINAL SITE PLAN

09.23.2013 SUBMIT FOR WCRC AND
WCWRC APPROVAL

10.17.2013 SUBMIT FOR FINAL SITE PLAN
APPROVAL

11.12.2013 SUBMIT TO WCWRC FOR FINAL
APPROVAL

11.21.2013 FINAL SITE PLAN SUBMITTAL

01.13.2014 WCRC RESUBMITTAL

01.27.2014 WCRC RESUBMITTAL

01.31.2014 FINAL SITE PLAN RESUBMITTAL
WITH PHASE LINES
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GRADING PLAN
NORTHEAST

1" = 30'
20

MATCH LINE

(SEE SHEET 21)
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12.14.2012

VERSA DEVELOPMENT

VERSA PITTSFIELD

12.14.2012

18270.00

SUBMIT SITE PLAN

25900 W. 11 MILE ROAD
SUITE 250

SOUTHFIELD, MI 48034
(248) 416-1985

PITTSFIELD TOWNSHIP
WASHTENAW COUNTY

MICHIGAN

04.25.2013 RESUBMIT SITE PLAN

06.21.2013 RESUBMIT SITE PLAN

08.15.2013 RESUBMIT SITE PLAN

09.18.2013 SUBMIT FINAL SITE PLAN

09.23.2013 SUBMIT FOR WCRC AND
WCWRC APPROVAL

10.17.2013 SUBMIT FOR FINAL SITE PLAN
APPROVAL

11.12.2013 SUBMIT TO WCWRC FOR FINAL
APPROVAL

11.21.2013 FINAL SITE PLAN SUBMITTAL

01.13.2014 WCRC RESUBMITTAL

01.27.2014 WCRC RESUBMITTAL

01.31.2014 FINAL SITE PLAN RESUBMITTAL
WITH PHASE LINES

GRADING PLAN -
MEIJER PARKING

LOT

1" = 30'
21

MATCH LINE

(SEE SHEET 20)

MATCH LINE

(SEE SHEET 19)
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VERSA DEVELOPMENT

VERSA PITTSFIELD

12.14.2012

18270.00

SUBMIT SITE PLAN

25900 W. 11 MILE ROAD
SUITE 250

SOUTHFIELD, MI 48034
(248) 416-1985

PITTSFIELD TOWNSHIP
WASHTENAW COUNTY

MICHIGAN

04.25.2013 RESUBMIT SITE PLAN

06.21.2013 RESUBMIT SITE PLAN

08.15.2013 RESUBMIT SITE PLAN

09.18.2013 SUBMIT FINAL SITE PLAN

09.23.2013 SUBMIT FOR WCRC AND
WCWRC APPROVAL

10.17.2013 SUBMIT FOR FINAL SITE PLAN
APPROVAL

11.12.2013 SUBMIT TO WCWRC FOR FINAL
APPROVAL

11.21.2013 FINAL SITE PLAN SUBMITTAL

01.13.2014 WCRC RESUBMITTAL

01.27.2014 WCRC RESUBMITTAL

01.31.2014 FINAL SITE PLAN RESUBMITTAL
WITH PHASE LINES

WALL
ELEVATIONS

1" = 20'
22
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12.14.2012

VERSA DEVELOPMENT

VERSA PITTSFIELD

12.14.2012

18270.00

SUBMIT SITE PLAN

25900 W. 11 MILE ROAD
SUITE 250

SOUTHFIELD, MI 48034
(248) 416-1985

PITTSFIELD TOWNSHIP
WASHTENAW COUNTY

MICHIGAN

04.25.2013 RESUBMIT SITE PLAN

06.21.2013 RESUBMIT SITE PLAN

08.15.2013 RESUBMIT SITE PLAN

09.18.2013 SUBMIT FINAL SITE PLAN

09.23.2013 SUBMIT FOR WCRC AND
WCWRC APPROVAL

10.17.2013 SUBMIT FOR FINAL SITE PLAN
APPROVAL

11.12.2013 SUBMIT TO WCWRC FOR FINAL
APPROVAL

11.21.2013 FINAL SITE PLAN SUBMITTAL

01.13.2014 WCRC RESUBMITTAL

01.27.2014 WCRC RESUBMITTAL

01.31.2014 FINAL SITE PLAN RESUBMITTAL
WITH PHASE LINES

DETAILED
GRADING

1" = 20'
23

TYPICAL CROSS SECTION - B-B
SCALE 1" = 5'

TYPICAL CROSS SECTION - A-A
SCALE 1" = 5'

A

A B

B
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12.14.2012

VERSA DEVELOPMENT

VERSA PITTSFIELD

12.14.2012

18270.00

SUBMIT SITE PLAN

25900 W. 11 MILE ROAD
SUITE 250

SOUTHFIELD, MI 48034
(248) 416-1985

PITTSFIELD TOWNSHIP
WASHTENAW COUNTY

MICHIGAN

04.25.2013 RESUBMIT SITE PLAN

06.21.2013 RESUBMIT SITE PLAN

08.15.2013 RESUBMIT SITE PLAN

09.18.2013 SUBMIT FINAL SITE PLAN

09.23.2013 SUBMIT FOR WCRC AND
WCWRC APPROVAL

10.17.2013 SUBMIT FOR FINAL SITE PLAN
APPROVAL

11.12.2013 SUBMIT TO WCWRC FOR FINAL
APPROVAL

11.21.2013 FINAL SITE PLAN SUBMITTAL

01.13.2014 WCRC RESUBMITTAL

01.27.2014 WCRC RESUBMITTAL

01.31.2014 FINAL SITE PLAN RESUBMITTAL
WITH PHASE LINES

SANITARY SEWER
PLAN AND
PROFILE

H: 1" = 30'
V: 1" = 3'

24

COMPACTION NOTE:
COMPACTION OF TRENCHES IS REQUIRED IN
ROADWAY CORRIDORS, SIDEWALKS AND
PARKING LOTS. (CLASS II GRANULAR BACKFILL AT
95% COMPACTION)

GREASE INTERCEPTOR:
GREASE INTERCEPTORS SHALL BE CHECKED
ONCE YEARLY.

PERSON RESPONSIBLE:
LISA DAVIS,
HEAD OF PROPERTY MAINTENANCE

PIPE MATERIALS:
1. SANITARY SEWER: 8" - SDR 26 PVC

6" LEADS - SDR 26 PVC

BUILDING A - BUILDING F
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12.14.2012

VERSA DEVELOPMENT

VERSA PITTSFIELD

12.14.2012

18270.00

SUBMIT SITE PLAN

25900 W. 11 MILE ROAD
SUITE 250

SOUTHFIELD, MI 48034
(248) 416-1985

PITTSFIELD TOWNSHIP
WASHTENAW COUNTY

MICHIGAN

04.25.2013 RESUBMIT SITE PLAN

06.21.2013 RESUBMIT SITE PLAN

08.15.2013 RESUBMIT SITE PLAN

09.18.2013 SUBMIT FINAL SITE PLAN

09.23.2013 SUBMIT FOR WCRC AND
WCWRC APPROVAL

10.17.2013 SUBMIT FOR FINAL SITE PLAN
APPROVAL

11.12.2013 SUBMIT TO WCWRC FOR FINAL
APPROVAL

11.21.2013 FINAL SITE PLAN SUBMITTAL

01.13.2014 WCRC RESUBMITTAL

01.27.2014 WCRC RESUBMITTAL

01.31.2014 FINAL SITE PLAN RESUBMITTAL
WITH PHASE LINES

SANITARY SEWER
PLAN AND
PROFILE

H: 1" = 30'
V: 1" = 3'

25

COMPACTION NOTE:
COMPACTION OF TRENCHES IS REQUIRED IN
ROADWAY CORRIDORS, SIDEWALKS AND
PARKING LOTS. (CLASS II GRANULAR BACKFILL AT
95% COMPACTION)

GREASE INTERCEPTOR:
GREASE INTERCEPTORS SHALL BE CHECKED
ONCE YEARLY.

PERSON RESPONSIBLE:
LISA DAVIS,
HEAD OF PROPERTY MAINTENANCE

PIPE MATERIALS:
1. SANITARY SEWER: 8" - SDR 26 PVC

6" LEADS - SDR 26 PVC

MH 203 - MH 201
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VERSA DEVELOPMENT

VERSA PITTSFIELD
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18270.00

SUBMIT SITE PLAN

25900 W. 11 MILE ROAD
SUITE 250

SOUTHFIELD, MI 48034
(248) 416-1985

PITTSFIELD TOWNSHIP
WASHTENAW COUNTY

MICHIGAN

04.25.2013 RESUBMIT SITE PLAN

06.21.2013 RESUBMIT SITE PLAN

08.15.2013 RESUBMIT SITE PLAN

09.18.2013 SUBMIT FINAL SITE PLAN

09.23.2013 SUBMIT FOR WCRC AND
WCWRC APPROVAL

10.17.2013 SUBMIT FOR FINAL SITE PLAN
APPROVAL

11.12.2013 SUBMIT TO WCWRC FOR FINAL
APPROVAL

11.21.2013 FINAL SITE PLAN SUBMITTAL

01.13.2014 WCRC RESUBMITTAL

01.27.2014 WCRC RESUBMITTAL

01.31.2014 FINAL SITE PLAN RESUBMITTAL
WITH PHASE LINES
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SANITARY SEWER
LEAD PLAN AND

PROFILES

H: 1" = 30'
V: 1" = 3'

26

COMPACTION NOTE:
COMPACTION OF TRENCHES IS
REQUIRED IN ROADWAY CORRIDORS,
SIDEWALKS AND PARKING LOTS. (CLASS II
GRANULAR BACKFILL AT 95%
COMPACTION)

GREASE INTERCEPTOR:
GREASE INTERCEPTORS SHALL BE
CHECKED ONCE YEARLY.

PERSON RESPONSIBLE:
LISA DAVIS,
HEAD OF PROPERTY MAINTENANCE

BUILDING A-NON
GREASE

BUILDING B-GREASE BUILDING B-NON
GREASE BUILDING C BUILDING D BUILDING E-GREASE BUILDING E-NON GREASE

BUILDING F-NON
GREASE

PIPE MATERIALS:
1. SANITARY SEWER: 8" - SDR 26 PVC

6" LEADS - SDR 26 PVC
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25900 W. 11 MILE ROAD
SUITE 250
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WASHTENAW COUNTY

MICHIGAN

04.25.2013 RESUBMIT SITE PLAN

06.21.2013 RESUBMIT SITE PLAN

08.15.2013 RESUBMIT SITE PLAN

09.18.2013 SUBMIT FINAL SITE PLAN

09.23.2013 SUBMIT FOR WCRC AND
WCWRC APPROVAL

10.17.2013 SUBMIT FOR FINAL SITE PLAN
APPROVAL

11.12.2013 SUBMIT TO WCWRC FOR FINAL
APPROVAL

11.21.2013 FINAL SITE PLAN SUBMITTAL

01.13.2014 WCRC RESUBMITTAL

01.27.2014 WCRC RESUBMITTAL

01.31.2014 FINAL SITE PLAN RESUBMITTAL
WITH PHASE LINES

WATERMAIN PLAN
AND PROFILE

H: 1" = 30'
V: 1" = 3'
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COMPACTION NOTE:
COMPACTION OF TRENCHES IS REQUIRED IN
ROADWAY CORRIDORS, SIDEWALKS AND
PARKING LOTS. (CLASS II GRANULAR BACKFILL AT
95% COMPACTION)
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PIPE MATERIALS:
1. WATERMAIN: 16", 8", 6" - DUCTILE IRON CL 54

DOUBLE CEMENT LINED
16" & 8" PIPE SHALL HAVE TRACER
WIRE
2" - TYPE 'K' COPPER  - DOMESTIC
16" GV SHALL BE 16" BUTTERFLY 
VALVE (PRATT)



H:
\18

\18
20

0\1
82

70
 V

er
sa

 P
itts

fie
ld\

Dr
aw

ing
 F

ile
s\E

ng
ine

er
ing

\27
 W

M 
Pr

ofi
les

.dw
g

M.P.
J.K.A.
N.M.T.

7
T-3-S   R-6-E

12.14.2012

VERSA DEVELOPMENT

VERSA PITTSFIELD

12.14.2012

18270.00

SUBMIT SITE PLAN

25900 W. 11 MILE ROAD
SUITE 250

SOUTHFIELD, MI 48034
(248) 416-1985

PITTSFIELD TOWNSHIP
WASHTENAW COUNTY

MICHIGAN

04.25.2013 RESUBMIT SITE PLAN

06.21.2013 RESUBMIT SITE PLAN

08.15.2013 RESUBMIT SITE PLAN

09.18.2013 SUBMIT FINAL SITE PLAN

09.23.2013 SUBMIT FOR WCRC AND
WCWRC APPROVAL

10.17.2013 SUBMIT FOR FINAL SITE PLAN
APPROVAL

11.12.2013 SUBMIT TO WCWRC FOR FINAL
APPROVAL

11.21.2013 FINAL SITE PLAN SUBMITTAL

01.13.2014 WCRC RESUBMITTAL

01.27.2014 WCRC RESUBMITTAL

01.31.2014 FINAL SITE PLAN RESUBMITTAL
WITH PHASE LINES

WATERMAIN PLAN
AND PROFILES

H: 1" = 30'
V: 1" = 3'

28

COMPACTION NOTE:
COMPACTION OF TRENCHES IS REQUIRED IN
ROADWAY CORRIDORS, SIDEWALKS AND
PARKING LOTS. (CLASS II GRANULAR BACKFILL AT
95% COMPACTION)
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PIPE MATERIALS:
1. WATERMAIN: 16", 8", 6" - DUCTILE IRON CL 54

DOUBLE CEMENT LINED
16" & 8" PIPE SHALL HAVE TRACER
WIRE
2" - TYPE 'K' COPPER  - DOMESTIC
16" GV SHALL BE 16" BUTTERFLY 
VALVE (PRATT)
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COMPACTION NOTE:
COMPACTION OF TRENCHES IS REQUIRED IN
ROADWAY CORRIDORS, SIDEWALKS AND
PARKING LOTS. (CLASS II GRANULAR BACKFILL AT
95% COMPACTION)

PIPE MATERIALS:
1. WATERMAIN: 16", 8", 6" - DUCTILE IRON CL 54

DOUBLE CEMENT LINED
16" & 8" PIPE SHALL HAVE TRACER
WIRE
2" - TYPE 'K' COPPER  - DOMESTIC
16" GV SHALL BE 16" BUTTERFLY 
VALVE (PRATT)
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STORM SEWER
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PROFILES
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COMPACTION NOTE:
COMPACTION OF TRENCHES IS REQUIRED IN
ROADWAY CORRIDORS, SIDEWALKS AND
PARKING LOTS. (CLASS II GRANULAR BACKFILL AT
95% COMPACTION)

PIPE MATERIALS:
1. SANITARY SEWER: 8" - SDR 26 PVC

6" LEADS - SDR 26 PVC

2. STORM SEWER: RCP, C76, CL IV
ADS N12 OR APPROVED EQUAL
ROOF DRAIN LEADS -
6" - PVC, SCH 40
UNDERGROUND DETENTION -
HDPE

3. WATERMAIN: 16", 8", 6" - DUCTILE IRON CL 54
DOUBLE CEMENT LINED
2" - TYPE 'K' COPPER
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31

COMPACTION NOTE:
COMPACTION OF TRENCHES IS REQUIRED IN
ROADWAY CORRIDORS, SIDEWALKS AND
PARKING LOTS. (CLASS II GRANULAR BACKFILL AT
95% COMPACTION)

PIPE MATERIALS:
1. SANITARY SEWER: 8" - SDR 26 PVC

6" LEADS - SDR 26 PVC

2. STORM SEWER: RCP, C76, CL IV
ADS N12 OR APPROVED EQUAL
ROOF DRAIN LEADS -
6" - PVC, SCH 40
UNDERGROUND DETENTION -
HDPE

3. WATERMAIN: 16", 8", 6" - DUCTILE IRON CL 54
DOUBLE CEMENT LINED
2" - TYPE 'K' COPPER
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32
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WITH PHASE LINES

UTILITY NOTES:
1. REFER TO ARCHITECTURAL PLANS TO COORDINATE ALL:

A. WATER SUPPLY, METERING, SPRINKLER AND FDC PIPING, DESIGN AND COORDINATION
B. BUILDING SEWER, BUILDING DRAIN DESIGN AND CONNECTIONS TO CLEAN OUTS AND ROOF CONNECTORS
C. GAS, ELECTRIC AND COMMUNICATION SERVICES, AND LIGHTING DETAILS
D. ALL BUILDING ACCESS WALKS AND ENTRY DETAILS, INCLUDING SUPPORTED SLABS
E. ALL WORK TO CONSTRUCT THE BUILDING AND ALL ITEMS CONNECTED TO IT

2. ALL TRENCHES WITHIN A ONE ON ONE SLOPE OF PAVEMENT SHALL BE BACKFILLED WITH SAND (MDOT CLASS
II MINIMUM) AND MECHANICALLY COMPACTED IN NOT MORE THAN 9" LAYER TO 95% MAXIMUM DRY DENSITY
PER MODIFIED PROCTER COMPACTION TEST ASTM D-1557. COMPACTED SAND BACKFILL SHALL ALSO BE
PROVIDED FOR ALL SEWER TRENCHES LOCATED UNDER, OR WITHIN, THREE FEET OF PAVEMENT.

3. A MINIMUM VERTICAL CLEARANCE OF 18 INCHES IS REQUIRED AT UTILITY CROSSINGS (MEASURED FROM THE
OUTSIDE OF PIPE TO THE OUTSIDE OF PIPE). POSITIVE PROVISIONS SHALL BE MADE TO ENSURE THAT ALL
UTILITY TRENCHES ARE FREE DRAINING DURING ALL PHASES OF CONSTRUCTION.

4. THE REQUIRED BEDDING FOR SEWER PIPE SHALL CONSIST OF A MAXIMUM 3/4 INCH DIAMETER CRUSHED
STONE.

5. THE MINIMUM SLOPE FOR A BUILDING LEAD IS 1%. LEADS SHALL ONLY BE CONNECTED TO THE MAIN LINE WITH
WYES.

6. ALL STORM SEWER PIPE SHALL BE CONSTRUCTED WITH RUBBER GASKET (PREMIUM) JOINTS.

7. THE CONTRACTOR SHALL COORDINATE THE REMOVAL OF ALL UTILITY LINES AND STRUCTURES, AS OUTLINED
ON THE DEMOLITION PLAN, WITH THE INSTALLATION OF UTILITY IMPROVEMENTS.

8. CONTRACTOR SHALL BE REQUIRED TO COORDINATE THE INSTALLATION OF GAS, ELECTRIC, PHONE, CABLE,
SPRINKLERS ETC., IN SUCH A MANNER THAT WILL FACILITATE THEIR PROPER INSTALLATION PRIOR TO
PLACING THE PAVEMENT MATERIALS. ENSURE THAT ALL REQUIRED PIPES, CONDUITS, CABLES AND SLEEVES
ARE PROPERLY PLACED AND THAT THE TRENCHES ARE PROPERLY BACKFILLED AND COMPACTED.

9. THE CONTRACTOR SHALL REMOVE UTILITIES, WHICH HAVE BEEN ABANDONED IN PLACE, AS REQUIRED TO
COMPLETE INSTALLATION OF NEW UTILITIES. WHENEVER ABANDONED UTILITIES ARE CUT, CONTRACTOR
SHALL COMPLETELY CAP BOTH ENDS TO PREVENT THE INFILTRATION OF SOILS.

10. NO CONNECTION MAY BE MADE TO ANY EXISTING WATER MAIN UNTIL THE NEW MAIN HAS PASSED ALL
PRESSURE AND BACTERIOLOGICAL TESTING.

11. ROADWAY, DRIVEWAY AND PARKING AREA CROSSINGS SHALL BE TEMPORARILY CONDITIONED IMMEDIATELY
AFTER CROSSING BY PLACING 8" OF MDOT 22A GRAVEL OR SLAG AGGREGATE, AND SHALL BE MAINTAINED IN
GOOD, DUST FREE CONDITION UNTIL PAVEMENT RESTORATION IS MADE.

12. WATER LEADS SHALL HAVE A MINIMUM OF 5.5 FEET OF COVER.

13. THIS PROJECT DOES NOT LIE WITHIN A 100 YEAR FLOODPLAIN AS INDICATED ON FIRM MAP #26161CO382E,
DATED APRIL 3, 2012.

14. DELIVERY OF THE SWTC'S WILL BE BY KSI OR ONE OF OUR APPROVED CARRIERS. THE UNITS SHOULD BE
STORED AWAY FROM CONSTRUCTION EQUIPMENT AND RELATED ACTIVITIES. AS AN EXTRA PRECAUTION THE
UNITS CAN BE FENCED OFF WITH T POSTS AND SAFETY ORANGE PLASTIC FENCING. THE UNITS SHOULD BE
STORED WITH THE RISERS VERTICAL. SHRINK WRAPPING THE RISER INLETS(TOPS) WILL KEEP WATER OUT
BUT IS NOT NECESSARY. CHOCK UNITS WITH 4x4 PIECES OF WOOD ON BOTH SIDES OF UNITS TO KEEP FROM
ROLLING OVER. THE UNITS SHOULD BE LIFTED WITH TWO NYLON/SYNTHETIC STRAPS (NO STEEL CHOKE
CABLES) APPROX. 1/4 WAY IN FROM EACH END OF STRUCTURE. THE EXCAVATOR WILL ADJUST THE STRAPS A
FEW CORRUGATION ONE WAY OR ANOTHER TO HORIZONTALLY BALANCE THE UNIT. THESE UNITS ARE LIGHT
WEIGHT AND EASY TO MOVE.

STORM SEWER
DETAILS AND

UTILITY NOTES
AND QUANTITIES

NA
30

QUANTITIES
SANITARY SEWER

6" SANITARY SEWER, LEAD SDR 26

8" SANITARY SEWER, PVC SDR 26

MANHOLE, 4' DIA.

CONSTRUCT MANHOLE OVER EXISTING PIPE

GREASE AND OIL SEPARATOR

CLEAN OUT

WATERMAIN
2" DOMESTIC SERVICE, COPPER "K"

6" D.I.P. CL54

8" D.I.P. CL54

16" D.I.P. CL54

16" VALVE & WELL

STANDARD HYDRANT & VALVE ASSEMBLY

6" P.I.V.

2" GATE VALVE & BOX

16"x16" TAPPING SLEEVE VALVE & WELL

6" STORM SEWER, PVC

12" STORM SEWER, C-76 CLIV

STORM INLET, 8" DIA. HDPE

STORM INLET, 2' DIA. HDPE

STORM INLET, 2' DIA.

CATCH BASIN, 4' DIA.

MANHOLE, 4' DIA.

RESTRICTED OUTLET MANHOLE

PRETREATMENT STRUCTURE SW 101

UNDERGROUND DETENTION SW

UNDERGROUND DETENTION NE

15" STORM SEWER, C-76 CLIV

18" STORM SEWER, C-76 CLIV

PRETREATMENT STRUCTURE SW 114

PRETREATMENT STRUCTURE NE 120

STORM SEWER

 692 L.F.

1,069 L.F.

10 EA.

1 EA.

5 EA.

5 EA.

280 L.F.

290 L.F.

196 L.F.

1,009 L.F.

3 EA.

5 EA.

6 EA.

6 EA.

1 EA.

368 L.F.

1,695 L.F.

83 L.F.

110 L.F.

8 EA.

4 EA.

8 EA.

12 EA.

13 EA.

2 EA.

1 EA.

1 EA.

1 EA.

1 EA.

1 EA.

PIPE MATERIALS:
1. SANITARY SEWER: 8" - SDR 26 PVC

6" LEADS - SDR 26 PVC

2. STORM SEWER: RCP, C76, CL IV
HDPE
ROOF DRAIN LEADS -
6" - PVC, SCH 40
UNDERGROUND DETENTION -
HDPE

3. WATERMAIN: 16", 8", 6" - DUCTILE IRON CL 54
DOUBLE CEMENT LINED
16" & 8" SHALL HAVE TRACER
WIRE
2" - TYPE 'K' COPPER  - DOMESTIC
16" GV SHALL BE 16" BUTTERFLY 
VALVE (PRAD)
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18270.00

SUBMIT SITE PLAN
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SUITE 250

SOUTHFIELD, MI 48034
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PITTSFIELD TOWNSHIP
WASHTENAW COUNTY

MICHIGAN

04.25.2013 RESUBMIT SITE PLAN

06.21.2013 RESUBMIT SITE PLAN

08.15.2013 RESUBMIT SITE PLAN

09.18.2013 SUBMIT FINAL SITE PLAN

09.23.2013 SUBMIT FOR WCRC AND
WCWRC APPROVAL

10.17.2013 SUBMIT FOR FINAL SITE PLAN
APPROVAL

11.12.2013 SUBMIT TO WCWRC FOR FINAL
APPROVAL

11.21.2013 FINAL SITE PLAN SUBMITTAL

01.13.2014 WCRC RESUBMITTAL

01.27.2014 WCRC RESUBMITTAL

01.31.2014 FINAL SITE PLAN RESUBMITTAL
WITH PHASE LINES

6" STRAIGHT REVERSE

CURB & GUTTER

6" STANDARD CONCRETE

CURB & GUTTER

PAVEMENT SECTION

STANDARD DUTY ASPHALT

PAVEMENT SECTION

STANDARD CONCRETE

CURB RAMP WITH ROLLED SIDE FLARE DETAIL

 (WALKS IN ROW ONLY)

CURB RAMP WITH ROLLED SIDE FLARE DETAIL

SITE DETAILS

NA
34

ACCESSIBLE PARKING SIGN DETAIL

℄

SYMBOL OF ACCESSIBILITY

PAVEMENT MARKING DETAIL

PERPENDICULAR PARKING

6" CONCRETE SIDEWALK DETAIL (FOR CROSSWALKS)

4" CONCRETE SIDEWALK DETAIL

INTEGRAL CONCRETE CURB AND SIDEWALK DETAIL

BUILDING

FOR ALL BASINS IN OUTDOOR SEATING AREAS

TRAFFIC MARKINGS

TYPICAL RETAINING WALL DETAIL

PAVEMENT SECTION

ANN ARBOR-SALINE ROAD
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09.23.2013 SUBMIT FOR WCRC AND
WCWRC APPROVAL

10.17.2013 SUBMIT FOR FINAL SITE PLAN
APPROVAL
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SOIL BORING
LOGS

NA
35
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SANITARY SEWER
SERVICE

DISTRICT MAP

1" = 60'
36
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FIRE PROTECTION
PLAN

1" = 40'
43PITTS TOWER 2 TURNING TEMPLATE

(AUTOTURN DATA) TOWNER 2 TURNING TEMPLATE

NOTES:
1. BOTH SIDES OF BUILDING MUST BE ADDRESSED (PARKING LOT & ANN ARBOR-SALINE ROAD SIDES)
2. FINAL BUILDING USES WILL BE DETERMINED ONCE TENANT LINEUPS ARE FINALIZED
3. GAS & ELECTRIC FRANCHISED UTILITIES WILL BE ADDED TO THE PLANS ONCE RECEIVED FROM UTILITY COMPANIES AND WILL BE

SHOWN ON THE ASBUILTS
4. EACH TENANT WILL HAVE KNOX BOX
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Scenario A ‐ Peak Hour Parking Spaces Required  Area Visitor Employee

2 Community Shopping Center (Retail) 65.48 16,372 3.20 0.80

3 Fine / Causal Dining 432.19 21,396 17.00 3.20

1 Fast Food (Coffee) 27.44 1,960 12.00 2.00

Total Parking 525.11 39728

Scenario B ‐ Peak Hour Parking Spaces Required Area Area Area

5 Fine / Casual Dining 645.37 37,768 37,768 37,768

1 Fast Food (Coffee) 21.6 1960 1960 1960

Total Parking 666.97 39728 39728 39728

Parking based on Weekend Standards per 1,000 s.f. Gross Leasable Area

 

Peak Hours (100% Capacity) 

Fine / Causal Dining 8:00 PM

Fast Food (Coffee) Noon and 1:00 PM

Community Shopping Center (Retail) 2:00 and 3:00 PM













sym. qty. botanical name common name caliper spacing root height

BX 39 Buxus microphylla Boxwood as shown 24"

CK 2 Cornus kousa Kousa Dogwood 2.0" as shown B&B

DL 342 Hemerocallis 'Happy Returns' Happy Returns Daylily No. 2 Cont.

EA 106 Euonymus alta 'Compact' Compact Burning Bush as shown 30"

GT 34 Gleditsia triacanthos var. 'Inermis' Honey Locust 2.5" as shown B&B

IL 39 Ilex x. m. "Blue Boy" and "Blue Girl" Blue Boy Holly as shown 30"

MR 3 Malus sargentii Sargent Crab 2.0" as shown B&B

MS 3 Malus 'Spring Snow' Spring Snow Crab 2.0" as shown B&B

PC 9 Pyrus calleryana 'Cleveland Select' Cleveland Pear 2.5" as shown B&B

PL 285 Pennisetum a. 'Little Bunnies' Little Bunnies Dwarf Fountain Grass No. 2 Cont.

TC 16 Tilia cordata 'Greenspire' Greenspire Linden 2.5" as shown B&B

TM 39 Taxus x. m. 'Densiformis' Dense Yew as shown 30"

TO 20 Thuja occidentalis 'Dark Green Heavy' Dark Green Arborvitae as shown B&B 6'

VB 46 Viburnum x. burkwoodii Burkwood Viburnum as shown 30"

VC 16 Viburnum carlesii Korean Spice Viburnum as shown 30"

VO 38 Viburnum opulus 'Compacta' European Cranberry Bush as shown 30"



sym. qty. botanical name common name caliper spacing root height
AS 1 Acer saccharum Sugar Maple 2.5" as shown B&B

BX 94 Buxus microphylla Boxwood as shown 24"

CB 6 Carpinus betula European Hornbeam 2.5" as shown B&B

CK 1 Cornus kousa Kousa Dogwood 2.0" as shown B&B

EA 96 Euonymus alta 'Compact' Compact Burning Bush as shown 30"

GT 42 Gleditsia triacanthos var. 'Inermis' Honey Locust 2.5" as shown B&B

HQ 18 Hydrangea quercifolia Oakleaf Hydrangea as shown 30"

IL 6 Ilex x. m. "Blue Boy" and "Blue Girl" Blue Boy Holly as shown 30"

MR 3 Malus sargentii Sargent Crab 2.0" as shown B&B

MS 11 Malus 'Spring Snow' Spring Snow Crab 2.0" as shown B&B

PC 1 Pyrus calleryana 'Cleveland Select' Cleveland Select Pear 2.5" as shown B&B

PL 81 Pennisetum a. 'Little Bunnies' Little Bunnies Dwarf Fountain Grass No. 2 Cont.

TC 9 Tilia cordata 'Greenspire' Greenspire Linden 2.5" as shown B&B

TD 30 Taxus x. m. 'Hicksii' Hicks Yew as shown B&B 36"

TE 28 Taxus x m. 'Everlow' Everlow Yew as shown 18"

TM 59 Taxus x. m. 'Densiformis' Dense Yew as shown 30"

TO 24 Thuja occidentalis 'Dark Green Heavy' Dark Green Arborvitae as shown B&B 6'

VB 5 Viburnum x. burkwoodii Burkwood Viburnum as shown 30"

VC 36 Viburnum carlesii Korean Spice Viburnum as shown 30"

VO 36 Viburnum opulus 'Compacta' European Cranberry Bush as shown 30"



sym. qty. botanical name common name caliper spacing root height
GT 13 Gleditsia Triacanthos var. inermis Honeylocust 2.5" as shown B&B

TC 6 Tilia cordata 'Greenspire' Greenspire Linden 2.5" as shown B&B
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